VA246-15-B-0416

BID ITEM LIST

Durham VAMC, Durham, NC
Renovate and Expand CLC & Hospice (Bldg. 23); Project No. 558-320

*NOTE: Revisions have ONLY been made to Bid Item | (Base Bid). All
succeeding bid items have been unchanged. Revisions to Bid Item | (Base Bid)
are underlined.**

BID ITEM | (BASE BID): Project scope consists of 12,480 sf of select renovation at
floors 1 and 2 of the existing CLC. Additionally the project includes the construction of a
new 14,570 SF hospice wing and new courtyard between the existing CLC and the new
expansion. Work includes general construction, alterations, roads, walks, grading,
drainage, mechanical and electrical work, utility systems, water storage facilities,
necessary removal of existing structures and construction and certain other items. All
work shall be completed in accordance with the drawings and specifications. Contract
completion time: Seven Hundred Ninety (790) calendar days after Notice to Proceed
(NTP).

BID ITEM | (Base Bid) $

BID ITEM Il (DEDUCT ALTERNATE 1): Contractor shall perform all work as specified
in Bid Item | (Base Bid) minus the following: Delete all work associated with omitting
pre-manufactured aluminum walkway cover at walkway from C wing to D wing Hospice,
and related lighting. Prep for future installation. Contract completion time: Seven
Hundred Ninety (790) calendar days after NTP.

BID ITEM Il (DEDUCT ALTERNATE 1) $

BID ITEM IIl (DEDUCT ALTERNATE 2): Contractor shall perform all work as specified
for Bid Item | (Base Bid) AND Bid Item Il (Deduct Alternate 1) minus the following:
Delete all work associated omitting Sundolier fixture and related finishes. Contract
completion time: Seven Hundred Ninety (790) calendar days after NTP.

BID ITEM IIl (DEDUCT ALTERNATE 2) $
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BID ITEM IV (DEDUCT ALTERNATE 3): Contractor shall perform all work as specified
for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), AND Bid Item Il (Deduct
Alternate 2) minus the following: Delete all work associated with omitting 3 sets of PV
panels and related inverter on roof of B wing. Contract completion time: Seven
Hundred Ninety (790) calendar days after NTP.

BID ITEM IV (DEDUCT ALTERNATE 3) $

BID ITEM V (DEDUCT ALTERNATE 4): Contractor shall perform all work as specified
for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item Il (Deduct Alternate
2), AND Bid Item IV (Deduct Alternate 3) minus the following: Delete all work associated
with omitting the Solar Hot Water system (100% redundancy is built into the design).
Contract completion time: Seven Hundred Ninety (790) calendar days after NTP.

BID ITEM V (DEDUCT ALTERNATE 4) $

BID ITEM VI (DEDUCT ALTERNATE 5): Contractor shall perform all work as specified
for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item 11l (Deduct Alternate
2), Bid Item IV (Deduct Alternate 3) AND Bid Item V (Deduct Alternate 4) minus the
following: Delete all work associated with omitting SPS and Servery Renovations.
Contract completion time: Six Hundred Eighty-Five (685) calendar days after NTP.

BID ITEM VI (DEDUCT ALTERNATE 5) $
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BID ITEM VII (DEDUCT ALTERNATE 6): Contractor shall perform all work as
specified for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item IIl (Deduct
Alternate 2), Bid Item IV (Deduct Alternate 3), Bid Item V (Deduct Alternate 4), and Bid
Item VI (Deduct Alternate 5) minus the following: Delete all work associated with
omitting the new construction work to add the new Smoking Shelter N1150. Relocate /
reuse existing smoking shelter. Omit landscaping (provide for mulch landscape beds
and turf, Trees to remain in project). Omit pergola shading devices and associated
landscaping walls and bench seat at 10 Hospice Patios. Provide standard uncolored
concrete courtyard paving with tooled joints only as necessary to control cracking in lieu
of decorative colored concrete patio design. Omit Courtyard shade structures. (Bases
remain part of base bid.). Contract completion time: Six Hundred Eighty-Five (685)
calendar days after NTP.

BID ITEM VII (DEDUCT ALTERNATE 6) $

BID ITEM VIII (DEDUCT ALTERNATE 7): Contractor shall perform all work as
specified for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item IIl (Deduct
Alternate 2), Bid Item IV (Deduct Alternate 3), Bid Item V (Deduct Alternate 4), Bid Item
VI (Deduct Alternate 5), and Bid Item VII (Deduct Alternate 6) minus the following:
Delete all work associated with omitting Remodel on Second floor end of C Wing N2059
& N2063 and Remodel on Second floor end of B Wing N2089 & N2093. Omit Activity
Fitness N2025. (Leave as Dayroom/Activity space.) Omit Activity Room N2037 and
related Private Room N2041. Omit Activity Room N1037 and related Private Room
N1041. Contract completion time: Six Hundred Forty (640) calendar days after NTP.

BID ITEM VIII (DEDUCT ALTERNATE 7) $

BID ITEM IX (DEDUCT ALTERNATE 8): Contractor shall perform all work as specified
for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item Il (Deduct Alternate
2), Bid Item IV (Deduct Alternate 3), Bid Item V (Deduct Alternate 4), Bid Item VI
(Deduct Alternate 5), Bid Item VII (Deduct Alternate 6), and Bid Item VIl (Deduct
Alternate 7) minus the following: Delete all work associated with omitting renovations of
Semi-Private to Private rooms: N1040, N1044 & N2040, N2044 ("medical gas equipped
resident rooms"). Omit renovations of Semi-Private to Private rooms: N1046, N1050 &
N2046, N2050. Contract completion time: Five Hundred Thirty-Five (535) calendar
days after NTP.

BID ITEM IX (DEDUCT ALTERNATE 8) $
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BID ITEM X (DEDUCT ALTERNATE 9): Contractor shall perform all work as specified
for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item Il (Deduct Alternate
2), Bid Item IV (Deduct Alternate 3), Bid Item V (Deduct Alternate 4), Bid Item VI
(Deduct Alternate 5), Bid Item VII (Deduct Alternate 6), Bid Item VIII (Deduct Alternate
7), and Bid Item IX (Deduct Alternate 8) minus the following: Delete all work associated
with omitting scope of CLC renovation to add the Auditorium Room N1071. Related
scope includes omitting work at Resident Rooms N2069 and N2073 above. Omit scope
of CLC renovation to add the Living Room N2030 and Sunroom N2067. Existing Patriot
Lane Room N2030 shall be renovated to become a sitting room open to the corridor.
Contract completion time: Five Hundred Thirty-Five (535) calendar days after NTP.

BID ITEM X (DEDUCT ALTERNATE 9) $

BID ITEM XI (DEDUCT ALTERNATE 10): Contractor shall perform all work as
specified for Bid Item | (Base Bid), Bid Item Il (Deduct Alternate 1), Bid Item Il (Deduct
Alternate 2), Bid Item IV (Deduct Alternate 3), Bid Item V (Deduct Alternate 4), Bid Item
VI (Deduct Alternate 5), Bid Item VII (Deduct Alternate 6), Bid Item VIII (Deduct
Alternate 7), Bid Item 1X (Deduct Alternate 8), and Bid Item X (Deduct Alternate 9)
minus the following: Delete all work associated with omitting 15kv primary relocation.
(Expands to include RPZ/Hotbox and Waterline layout redesign.). Contract completion
time: Five Hundred Five (505) calendar days after NTP.

BID ITEM XI (DEDUCT ALTERNATE 10) $




